pp F. IX-4

Previous References

1931.
(Durgolsa)

File No. 303-31
Serial Nos. 122

Later References

General and Revenue Secretariat.

Serial Nos.

Part B for June 1932

SUBJECT.

Estimate for Rs 2850/- for construction of the Sanctum Sanctorum of Swami temple at Vasantha Perumalpuram Tanjore Taluk.

No. 2. To The Musi: Com:, Chief Engineer & Comptroller
No: 1969-71 Dt 28.6.1932

Sanctions the estimate.

Secretary to Govt
3/8/32

IMMEDIATE. Misc 303-3/-1

Tel. Add: "MYSORWORKS"

Public Works Department,

No. 16106

Central Office,

ENC. 1 Estimate with V. bill
1 Tracing
1 copy of letter

Dated, Bangalore, 23/6/ 1932

7 JUL 1932
No. 85.

FROM

M. G. RANGAIYA, ESQ., B.A., B.E., M.R.San.I., M.Am.Soc.C.E.,
Chief Engineer of Mysore,
Bangalore.

GENL. & REV. SECTT. 1523 27 JUN 1932 MUZRAI.

Rajasevaparayana,
B.Srinivasa Iyengar, Esq., B.A., B.L.,
Financial Secretary to Government, Bangalore.

Subject:- Sri Vallabharayaswami temple at Vasanthapura, Bangalore Taluk.

Sir,

I have the honor to forward herewith for sanction of Government, the estimate amounting to Rs 2,850/-, received from the Muzarai Commissioner in Mysore, with his letter No.1223 dated 16th March 1932 (copy enclosed), for constructing the Nazara of the temple and to state that the estimate is only arithmetically - checked, as the plan received does not contain sufficient details to admit of check. The delay in the disposal of the estimate is due to the fact that even this plan was received from the office of the Muzarai Commissioner so late as the 9th of this month. As the Muzarai Commissioner wants to draw the money before the end of this month, the estimate may be sanctioned early.

I have the honor to be,
S I R,
Your most obedient servant,

Chief Engineer of Mysore.

A sum of Rs. 1000/- has been provided for the work in Fr. for 1931-32 & the CE has urged the necessity for the work in his letter of 16-3-32 to the Chief Engineer (Vide marginal P.W.D.) As immediate orders are sought for drawing the money before the end of this month, a draft Fr. is submitted for approval.

27/6/32
Fin Secy)

Draft for approval.

27/6/32.

(Misc 25/6/32
SI Mundinamani)

F.-o no 1969-71 dt 28.6.32

The estimate rejected by me.

Letter No.1223 dated 16th March 1932 from the Muzarai Commissioner in Mysore, Bangalore, to the Chief Engineer of Mysore, Bangalore.

I have the honor to forward herewith for favour of scrutiny and submission to Government for sanction, an estimate for Rs 2850/-, for the constructing the 'Hazara' of the Sri Vallabharayaswami temple at Vasanthapura, Bangalore Taluk, and to state as follows:-

The Renovation Committee of the temple have executed the marginally noted items of work sanctioned by Government out of private subscriptions amounting to Rs 3300/-, supplemented by a state grant of Rs 1000/-, sanctioned in this office order No.R.Dis.106/23-24 dated 18-1-1924.

1. Garbhagudi.
2. Sukanasi.
3. Madyaranga.
4. Sundry repairs.
5. Samprokshane.
6. Kalyana Mantapa.

While sanctioning the estimate for Kalyana Mantapa, a promise was made in this office order to sanction a Government grant of Rs 2300 towards the construction of the Hazara and a provision of Rs 1000 has been made for this work in the current year's allottment list of State and General Muzarai fund grant. The balance will be made available in future years as work progresses.

The estimate and the connected file is enclosed.

" COPY "

For Chief Engineer of Mysore.

for orders as to the action to be taken in view of the Secretary's note of 29.6.32.

No action seems necessary now

8/7/32

GENL & REV. SECRETARIAT 9 JUL. 1932 MUZRAI.

Proceedings of the Government of His Highness the Maharaja of Mysore.

Read :-

Government order No.475-8 Muz.53-31-4 dated 1st/2nd October 1931 sanctioning the distribution of the State and General Muzrai Fund grants for construction and repairs of - Muzrai Institutions for 1931-32 and providing therei , among other things a sum of Rs.1,000/- for the construction of the Mazara of the Sri Vallabharayaswami temple at Vasanthapura, Bangalore Taluk.

2. Letter No.16106 dated 23rd June 1932 from the - Chief Engineer of Mysore submitting for sanction an estimate for Rs.2,850/- received from the Muzrai Commissioner in Mysore for reconstructing the Mazara of the temple referred to in the above Government Order.

Order No. [illegible] 1369 7/2 [illegible]

Bangalore, dated the 28th June 1932.

Sanctioned, the charge to the extent of Rs.1,000 during the current year being met out of the allotment made in the Government order read above.

[signature]

For Financial Secretary to Government.

8-5

To

The Chief Engineer in Mysore Residency.
The Muzrai Commissioner in Mysore.
The Comptroller to Government.

Diary No. of letter replied to 15 '5

Section Rev 3

File No. 303-31

Serial No. 2-

General and Revenue Secretariat

( )

the *193* .

Proceedings of the Government of His Highness the Maharaja of Mysore.

Date of issue 2-E-6 1932

Signed by [illegible]

Read—

fr. No. 4758 Muz. 53-31-4 of 1st/2nd October 1931 Same forwarding the distribution of the State General Muzrai Fund grant for Construction & repairs of Muzrai Institutions for 1931-32 - therein, among other items, and providing for a sum of Rs. 1000/- for the Construction of Chazara of the Sri Vallabhara Swami temple at Varanthia, Bangalore Taluk

2. Letter No. 16106 of 23-6-32 from the Chief Engineer of Mysore forwarding for sanction an estimate for Rs. 2850/- received from the Muz. Commr. in Mysore for construction

May this be—

(i) printed ?

(ii) treated as a standing order ?

(iii) published in the Gazette, English Part ?

(iv) translated ?

(v) placed at the disposal of the press ?

(vi) published in the Gazette, Kannada Part ?

~~Order thereon.—No~~

the kuzara of the temple
referred to in the P.O. above.

Order:- No. 1969-71/Im dt 29.6.32

Sanctioned, the charge
to the extent of Rs. 1000/- being
debited during the current year being
met out of the allotment made
in the P.O. read above, ~~and~~ ~~the balance~~
~~not adjustable in further years~~
~~as work is not pressed~~.

Mues 28/6/32

27/6/32

List of Enclosure

The Chief Engineer returning Records
in Mus. Cir.
Completed & Ful.

Copied by

Examined by